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Brecksville-Broadview Hts. City School District 12/3/2019
Roof Construction Budget and Fee Schedule Breakdown

Middle School
Roof Section 3 Quantity  Unit Unit Cost
Demolition 2450 Sq. Ft. 3.50 8,575
Vapor Barrier 2450 Sq. Ft. 2.75 6,738
Insulation System 2450 Sq. Ft. 5.50 13,475
Roof System 2450 Sq. Ft. 4.25 10,413
Flashing System 827 L.F. 12.05 9,965
Sheet Metal System 250 L.F. 30.00 7,500
1 - New & 1 - Existing Roof Drain Installations 2 Each 4,500.00 9,000
Overflow Drain Installation 2 Each 1,200.00 2,400
Tectum Deck Replacement 500 Sq. Ft. 15.50 7,750
2 - Exhaust Fans Removal 2 Each 1,500.00 3,000
Warranty 1 Lump 2,200.00 2,200
Subtotal 81,015
5% Contingency 4,051
Total Probable Cost of Construction 85,066

Consultant Fee / Scope of Basic Services:

Concept & Schematic Design 2,169
Program verification and Detail Drawings
Design Phase & Construction Documents 2,531
Specifications and Bidding Documents
Bidding & Award Phase 145
Bidding Assistance & Recommendation
Construction Phase & Closeout Documents 2,386
Administration of Construction, Site Visits, and Reporting

Consultant Fees 7,231

Consultant Fee / Scope of Basic Services:

Total Construction Budget including Consultant's Fee 92,297



