exhibit "B"
). ARCHITECTURAL VISION GROUP, LTD.

DREAM VIBUALIZE REALIZE

Revised March 7, 2024
February 27, 2024

Mr. Brian Koss

Facilities and Safety Coordinator
Brecksville-Broadview Heights City Schools
6638 Mill Road

Brecksville, Ohio 44141

Re: Brecksville-Broadview Heights School Campus Master Planning Scope of Services
and Fee Proposal

Dear Brian,

On behalf of Architectural Vision Group Ltd. (AVG) we would like to thank you and Brecksville-Broadview
Heights City Schools Administration for this opportunity to provide Campus Master Planning services for the
Mill Road Campus. We are excited to embark on the Master Planning phase of this project and look forward
to working with the school district's team to achieve the best possible Campus Master Planning option for the
future of the Brecksville-Broadview Heights schools.

Our scope of services are outlined in the attached AIA Document B104-2017. Our proposed fee is included
along with the reimbursables for the campus Traffic Study, and the Site Survey for the Mill Road Campus.
Once a consensus Master Plan is developed, additional services such as Geotechnical information will be

required.

If you have any questions or need any additional information please do not hesitate to call.
We appreciate the opportunity and look forward to working on this exciting project.

Very truly yours,
Architectural Vision Group, Lid.

Syed S. Abbas, AIA
President
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ATA pocument B104 - 2017
Standard Abbreviated Form of Agreement Between Owner and Architect

AGREEMENT made as of the Eighﬂi day of March in the year Two Thousand and
Twenty-Four

(In words, indicate day, month and year.) ADDITIONS AND DELETIONS:

The author of this document has
added Information needed for its
completion. Ths author may slso
have revised the text of ths original

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address and other information)

Brecksv.ille-Broadview Heights City Schools AIA standard form. An Additions and
553;8 Ml'“ Road. Delellons Report that notes added
Brecksyjl!e, Ohia 44. 141 y Information as well as revislons fo the
M, Brian Xoss, Facilities and Safety Coordinator slandard form text is avaliable from

the author and should be reviewed, A
and the Architect! verlical line In the left margin of this
(Name, legal status, address and other information) document indicates where the author

has added necessary Information
Axchitectural Vision Group, Ltd; and where the author has added to or
23850 Sperty Drive deleted from the original AlA text.
Westlake, Ohio 44145

This document has important lagal
consequences, Consullation with an
allornay {s encouraged with respect
for the following Project: to lts com

pletion or madification.
(Name, location and detailed description)

Mr, Syed S. Abbas, President

Brecksville-Broadview Heights Campus Master Planning

The Owner and Architect agree as follows.

See attached Exhibit *A"
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ARTIGLE 1 INITIAL INFORMATION

§ 1.1 This Agreement is based on tlte Initial Information set forth below:

(State below details of the Project’s site and program, Owner's contractors and consultants, Architect’s consultanis,
Owner’s budgei for the Cost of the Work, and other information relevant io the Project,)

See attached Exhibit "A"

§ 1.2 The Owaner and Architect may rely on the Initial Information. Both parties, however, recognize that such
information may matsrially change and, in that event, the Owner and the Architect shall appropriately adjust the
schedule, the Architect’s services and the Architect’s compensation, The Owner shall adjust the Owner’s budget for
the Cost of the Work and the Owner’s anticipated design and construction milestones, as necessaty, to accommodate
material changes in the Initial Information,

§ 1.3 The parties shall agres upon protocols governing the transmission and use of Instriuments of Service or any other
information or doeumentation in digital form, The parties will use ATA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.3.1 Any use of] or reliance on, all o a portion of a building information mode! without agreement to protocols
governing the use of, and reliance on, the information contained in the mode] and without having those ptotocols set
forth in AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
AIA Document G202T™-2013, Project Building Information Modeling Protocol Form, shall be at the using or velying
party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors
to, the building information model, and each of their agents and employees,

AJA Document B104 — 2017, Copyright ® 1974, 1978, 1987, 1997, 2007 and 2017, All rights reserved, “The American Institute of Archllacls,” "Asnerican Institule of
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... ... ARTICLE 2  ARCHITECT'S RESPONSIBILITIES

RN ‘; § 24 nfl‘he ‘Architect shall provide the professional services set forth in this Agreement consistent with the professional
R ) sklll and gare ordinarily provided by architeots pxactlcmg in the same or similar locality under the same oy similar
circumstances, The Architect shall perform its services as expeditiously as is consistent with such professional skill
.and care and the orderly progress of the Project,

§ 2, 2 The A1 chitect shail maintain the following insmance until telmination of this Agleement If any of the

ARTICLE,AS SCOPE OF. ARCHITECT'S BASIC SERVICES

- Services consist of those described in this Article 3 and include usual and customary
and electrical 'gmeex ing services. Services not set forth in'this Article 3 are Supplemental or

§ "3.1:2 As soon as plactlcable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the pexfonn cg of the Architect’s services. Once approved by the Owner, time limits established by the
schedule shall not, except: fo1 reasonable cause, be exceeded by the Architect or Owner. With the Owner’s approval,

the Axch1tect shall djust the schedule, if necessary, as the Project praceeds until the commencement of construction.

P Ry HFE P LI PR,

iy '1 . ,
chuucu for the app t of governimental authorities having jurisdiction over the Project.

.§ 3.2 Design Phase Setvices
‘:§ 3,21 The Alphltect shall zev1ew the prograim and othel information furnished by the Owner, and shall xeview laws,

§ 3,22 The Alchltect shall discuss with the Owner the Ownexr’s program, schedule, budget for the Cost of the Work,
Project site, and alternative approaches to design and construction of the Project. The Architect shall reach an
understanding with the Owner regarding the Project requirements.

Init. Architeols,” “AlA," the AIA Lago, and “AlA Gonlraet Documents” are trademarks of The American Instltute of Architects. Thls dosument was produced at 10:03:50
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§ 3.2.3 The Architect shall consider the relative value of alternative materials, building systems and equipment,

-together with other considerations based on program, aesthetics, and any sustainable objectives, in developing a

design for the Project that is consistent with the Owner’s schedule and budget for the Cost of the Work,

§ 3.2.4 Based on the Project requirements, the Architect shall prepare Design Documents for the Owner’s approval
consisting of drawings and other documents appropriate for the Project and the Architect shall prepare and submit to
the Owner an estimate of the Cost of the Work prepared in accordance with Section 6.3,

§ 3.2.5 The Axchitect sfxall submit the Design Documents to the Owner, and request the Owner’s approval,

§ 3.3 Construction Documents Phase Services —Not Applicable

§ 3.3.1 Based on the Owner’s approval of the Design Documments, the Architect shall prepate for the Owner’s approval
Construction Documents consisting of Drawings and Specifications setting forth in detail the requirements for the
construction of the Work. The Owner and Architect acknowledge that in order to construct the Work the Contractor
will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals,
which the Architect shall review in accordance with Section 3.4.4.

§ 3.3.2 The Architect shall incotporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents,

§ 3.3.3 The Architect shall submit the Construction Documents to the Owner, update the estimate for the Cost of the
Worlk and advise the Owner of any adjustments to the estimate of the Cost of the Work, take any action required under
Section 6.5, and request the Owner’s approval,

§ 3.3.4 The Avchitect, following the Owner’s approval of the Construction Documents and of the latest estimate of the
Cost of the Work, shall assist the Owner in obtaining bids or proposals and awarding and preparing contiacts for
construction. :

§ 3.4 Construction Phase Services — Not Appllicable

'§ 3.4.1 General

§ 3.4.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in ATA Document A104™-2017, Standard Abbreviated Form of Agreement Between Owner and -
Contractor. If the Owner and Contractor modify AIA Document A104-2017, those modifications shall not affect the
Auxchitect’s services under this Agreement unless the Owner and the Architect amend this Agreement,

§ 3.4.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement, The Architect shall
not have control ovet, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The
Axchitect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge
of and shall not be responsible for, acts or omissions of the Contractor or of any other peysons or entities performing
portions of the Work. ‘

§ 3.4.1.3 Subject to Section 4.2, the Architect’s responsibility to provide Construction Phase Services commences
with the award of the Contract for Construction and terminates on the date the Architect issues the final Cerlificate for
Payment.

§ 3.4.2 Evaluations of the Work :

§ 3.4.2.1 The Architect shall visit the site at intervals appropriate to the stage of constiuction, or as otherwise required in
Section 4,2.2, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Atchitect shall not be required to make
exhaustive or continnous on-site inspections to check the quality or quantity of the Work, On the basis of the site visits,
the Axchitect shall keep the Owner teasonably informed about the progress and quality of the portion of the Work
completed, and promptly repott to the Owner (1) known deviations from the Contract Dacuments, (2) known deviations

AlA Document B104 — 2017, Copyrght ® 1974, 1978, 1687, 1897, 2007 and 2017, All rights reservad. *Tha American Instltute of Archltects” *Amerlcan Institute of
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.. from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies observed in the

nd Contr ctor, shall not show partiality to e}thex, and shall not be liable for results of interpretations or
od fajth,

ofthe ;k as p10v1ded in Section 3.4.2 and on the data comprising the Cont) actor’s
Apphcatmn For Payment that, to the best of the Axchitect’s knowlcdge information and belief, the Work has
progressed to the point i mdicated the quality of the Work is in accordance with the Confract Documents, and that the
Contxactor is entltled to payment in the amount certified,

Subélé,titl fors: and supplxers and other data 1equested by thc Owner to substantxate the Contractor’s ught to payment,
or (4 : for what purpose the Contractor has used money previously paid on account of the Contract
Sum : .

111f01mat10n given and the desxgn goncept expressed in the Contract Documents, Review of such submittals is not for

the pur pose of detemmmng the aceuracy and completeness of other 1nfo1mat10n such as dnmensmns quantmes, and

procedm €S,

§ 3.4.4.2 If the Contract Doguments specifically require the Contractor to provide professional design services or
certifications bya design plofessmnal related to systems, materials or equipment, the Architect shall specify the
applopnate pelfmmance and dcsxgn criteria that such services must satisfy, The Architect shall review and take
appyopriate action on Shop Drawings and other submittals related to the Work desxgned or cettified by the
Contractor’s dSSLgﬁ plG:CSS;OI}ax, PzG‘v‘szd the submitials bear such yxufcbuu.um s seal and mgﬁa‘cai‘e when subimitted
to the Architect, The review shall be for the limited purpose of checking for conformance with information given and
the demgn ongept expressed in the Contract Documents, The Architect shall be entitled ta rely upon, and shall not be
the adequacy and accuracy of the services, certifications, and approvals performed ox provided by
fessmnals

§ 3443 The Archﬁect shall review and respond to written requests for information about the Contract Documents.
The Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise
with reasonable promptness.
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§ 3.4.5 Changes In the Work

The Architect may order minor changes in the Worlk that are consistent with the intent of the Contract Decuments and
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to Section 4.2.3, the
Axchitect shall prepare Change Orders and Construction Change Directives for the Ownet’s approval and execution in
accordance with the Contract Documents,

§ 3.4.6 Project Corpletion

The Axchitect shall conduct inspections to determine the date ot dates of Substantial Completion and the date of final
completion; issue Certificates of Substantial Completion; forward to the Owner, for the Owner’s review and records,
written warranties and related documents required by the Confract Documents and received from the Contractor; and
issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the Architect’s
knowledge, information, and belief, the Work complies with the requirements of the Contract Documents,

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services are not included in Basic Services but may be required for the Project, The Axrchitect shall
provide the Supplemental Services indicated below, and the Owner shall compensate the Architect as provided in
Section 11.2. Supplemental Services may include programming, site evaluation and planning, environmental studies, civil
engineering, landscape design, telecommunications/data, security, measured drawings of existing conditions, coordination
of separate contractors or independent consultants, detailed cost estimates, on-site project representation beyond
requirements of Section 4.2.2, value analysis, intetios architectural design, tenant related services, preparation of record
drawings, cominissioning, sustainable project services, and any other services not otherwise included in this Agreement.
(Identify below the Supplemental Services that the Architect is required to provide and insert a description of each
Supplemental Service, if not further described in an exhibit attached 1o this document,)

See attached Exhibit "A"

§ 4.2 The Architect may provide Additional Services after execution of this Agreement without invalidating the
Agreement. Upon recognizing the need to perforn Additional Services, the Architect shall notify the Owner, The
Axchitect shall not provide the Additional Services until the Architect receives the Owner’s written authorization,
Bxcept for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3.

§ 4.2.1 The Axchitect shall provide services necessitated by a change in the Initial Information, changes in previous
instructions or approvals given by the Owner, or a material change in the Project including size; quality; complexity;
the Owner’s schedule or budget for Cost of the Work; or procurement or delivery method as an Additional Service.

§ 4.2.2 The Architect has included in Basic Services Asneeded ( ) visits to the site by the Architect during
construction. The Architect shall conduct site visits in excess of that amount as an Additional Service.

§ 4.2.3 The Axchitect shall, as an Additional Service, provide services made necessary by a Contractor’s proposed
change in the Work. The Architect shall prepare revisions to the Architect’s Instruments of Service necessitated by
Change Orders and Construction Change Directives as an Additional Service,

§ 4.241f the services covered by this Agteement have not been completed within Sixteen ( 16 ) months of the date
of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be
compensated as Additional Services. .

ARTICLE § OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a writtens program which shall set forth the
Owner’s abjectives, schedule, constraints and oriteria, including space requirements and relationships, flexibility,
expandability, special equipment, systems atid site requirements,

§ 5.2 The Owner shall establish the Ownex’s budget for the Project, including (1) the budget for the Cost of the Worl
as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs,
The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until

AA Document B104 — 2017, Capyright ® 1974, 1978, 1987, 1997, 2007 and 2017, All righls reserved, *The Amerlcan instiute of Architecls,” "Amerioan Inslilule of
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, ﬁnal completion, If the Owner significantly increases ar decreases the Owner’s budget for the Cost of the Work, the

3

1l notify the Architect, The Owner and the Architect shall thereafter agree to a cotresponding change in the
; Project’s Scope and quality,
. . -§ 8,3 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the
RPN sxt of the Project; a written legal descuptlon of the site; and services of geotechmcal engineers or other consultants,
‘when the Architect requests such services and demonstrates that they are reasonably required by the scope of the
‘1 rmJecr .

all legal, insurance and accounting services, including auditing services, that may be
1880 qbly 1eCE8 'Ly-a ny‘tjme for the Project to meet the Owser’s needs and interests,

; ithin 15 days afterzeceipt of a written request fiom the Architect, the Owner shall furnish the requested
mfomlatmn as necessaljy and relevant foxzthe Aurchitect to evaluate, give notice of, or enforce lien rights,

cle{ncnts ofthe’ 10_)ect'demgned or ‘speclf' ied by the Architect and shall include contractors’ genelal conditions costs,
overhead and pxoﬁt The Cost'of 'C“he‘WOlk also includes the reasonable value of labor, materials, and equipment,
donated to, or otherwise furnished by, the Owner. The Cost of the Wark does not include the compensation of the
Ajchltect, the costs of the land, ughts« f-way, financing, or contingencies for changes in the Work; or other costs that
are, elesponsﬂnhty of Owner.

§ 6.2 The Ownel sbu s Cost of the Work is provided in Initial Information, and shall be adjusted throu ghout
the Project as 1equued" nder Sections 5.2, 6.4 and 6.5, Bvaluations of the Owner’s budget for the Cost of the Work,
“and the preh inary e estimate of the Cost of the Work and updated estimates of the Cost of the Work prepared by the
Architect,’ rep) sent the Architect’s judgment as a design professional, It is recognized, however, that neither the
Alchltect 1ot thé Ow: r has control over the cost of labor, materjals or eqmpment the Contractm s methods of
uetenmmﬁg bid Prices; o uumpcuuvc uiuumg,, matket or ncg,uuduug condiiions. Abc,orumgly, the Architect cannot
and does not warrant ot represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of

'om any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect,

ng estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
ng and §o) .ce escalation; to determine what materials, equipment, component systems and types of construction
are fo be included in the Contract Docnments; to recommend reasonable adjustments in the program and scope of the
Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the
Owner’s budget, The Architect’s estimate of the Cost of the Work shall be based on current area, volume or similar
conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of the Worl, the Axchitect shall
provide such an estimate, if identified as the Architeot’s responsibility in Section 4.1, as a Supplemental Service,
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§ 6.4 If, through no fault of the Architect, consfruction procurement activities have not commenced within 90 days
after the Architect submits the Construction Documents to the Owner the Owner’s budget for the Cost of the Work
shall be adjusted to reflect changes in the general level of prices in the applicable construction market,

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Worl, the Architect shall imake appropriate recommendations fo the Owner to adjust the Project’s size, quality or
budget Tor the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments,

§ 6.6 If the Owner’s current budget for the Cost of the Work at the conclusion of the Construction Documents Phase
Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall
A give written approval of an increase in the budget for the Cost of the Work;
.2 guthorize rebidding or renegotiating of the Project within a reasonable time;
B3 terminate in accordance with Section 9,5;
4 inconsultation with the Architect, revise the Project program, scope, or quality as required to reduce
the Cost of the Work; or
5 implement any other mutually acceptable alternative,

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as
necessary to comply with the Owner’s budget for the Cost of the Work at the conclugion of the Construction
Documents Phase Setvices, or the budget as adjusted under Section 6,6, 1, If the Owner requires the Architect to modify
the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s budget for the
Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner shall compensate the
Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise the Architect’s services shall
be without additional compensation, In any event, the Architect’s modification of the Construction Documents shall be
the limit of the Axchitect’s responsibility undey this Axticle 6,

ARTIGLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instiioments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to fransmit
such information for its use on the Project.

§ 7.2 The Axchitect and the Architeot’s consultants shall be deemed the authors and owners of their respective
Instraments of Service, including the Drawings and Specifications, and shall retain alf common law, statutory and
other reserved rights, including copyrights. Submission or disteibution of Instruments of Service to meet official
regulatory requirements or for similar putposes in connection with the Project is not to be construed as publication in
derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and
exclusively for purposes of constructing, using, maintaining, alteting and adding to the Project, provided that the
Owner substantially performs Its obligations under this Agreement, including prompt payment of all sums when due
pursuant to Article 9 and Article 11, The Architect shall obtain similar nonexclusive licenses from the Architect’s
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize the
Contractar, Subcontractors, Sub-subcontractors, and suppliers, as well as the Ownet’s consuitants and separate
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established
pursuant to Section .3, solely and exclusively for use in performing services or construction for the Project. If the
Architect rightfully terminates this Agresment for cause as provided in Section 9.4, the license granted in this Section
7.3 shall tenminate.

§ 7.3.11n the event the Owner uses the Instruments of Service without retaining the authors of the Insbruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from 4ll claims and causes of action arlsing
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the
Axchitect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes of
action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of the
Instruments of Service under this Section 7.3.1. The terms of this Section 7.3,1 shall not apply if the Owner rightfully
terminates this Agreement for cause under Section 9.4,
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§ 74 Except for the licenses granted in this Asticle 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license

gxantcd herein to another party without the prior written agreement of the Architect. Any unauthorized use of the

. Instruments of Service shall be at the Owner’s sole risk and without liability to the Axrchitect and the Architect’s

1¢ date of Substantlal Completion of the W01k ‘The Owner and Alchltect ‘waive all
t commenced in accordance with this Section 8.1.1,

12 To the, xtent damages ate covered by property insurance, the Owner and Avchitect waive all rights against
) other and_agamst the, contl actors, consu]tants, agents, and employees of the othey, for damages, except such ri ghts

B 23 The. Alchxtect and Ownel waive consequential damages for claims, disputes or other matters in question,
:",ausmg out of or 1elatmg to ﬂns Agreement. This mutual waiver is applicable, without limitation, to all consequential

§ termination of this Agreement, except as specifically provided in Section 9.6.

'§ 8 2(1 Any claLm ispute or other matter in question arising out of or related fo this Agleement shall be subject to
medlatlon as a condition pr ecedent to bmdmg dispute resolution. If such matter relates to ot is the subject of a lien
ausmg out of the Architect’s seryices, the Architect may proceed in accordance with applicable law to camply with the
11en not1ce s _r filing dcadhnes pnor to resolution of the matter by mediation or by binding dispute resolution.

§ 8 2 2 Medlatxon unless the : parties mutually agree otherwise, shall be administered by the American Arbitration
Association in accordance with its Construction Industry Mediation Procedures in effect on the date of this
Agreement, The parties shall sharé the mediator’s fee and any filing fees equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon, Agreements reached in mediation
shall be enfm ceable as settlement agreements in any court having jutisdiction thereof,

§ 8.231f the parties do not resolve a dispute through mediation putsuant to this Section 8,2, the method of bmdmg
dlspute resolution shall be the followmg
(Clzea!c the i appl opriate box.)

[ X1 Arbiiration pursuant to Section 8.3 of this Agreement

», Litigation in a court of competent jurisdiction

ther: (Specify)

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a coutt of competent
jurisdiction.
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§ 8.3 Arhitration

§ 8.3.11f the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by,
mediation shall be subject to arbitration which, unless the patties mutually agree otherwise, shall be administered by
the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the
date of the Agreement,

§ 8.3.1.1 A demand for arbitration shall be made no eatlier than concurrently with the filing of a request for mediation,
but inno event shall it be made after the date when the institution of legal or equitable proceedings based on the claim,
dispute or other matter in question would be barred by the applicable statute of limitations, For statute of limitations
putposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall
constitute the institution of legal or equitable proceedings based on the claim, dispute or other matter in question,

§ 8.3.2 The foregoing agreement to avbitrate, and other agreemerts to arbitrate with an additional person or entity duly
consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable Jaw in any
court having jurisdiction thereof,

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with
applicable law in any cowrt having jurisdiction thereof,

§ 8.3.4 Consolldation or Joinder

§ 8.3.4.1 Bither party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any
other arbitration to which it is a party provided that (1) the arbitration agresment governing the other arbitration
permits consolidation; (2) the arbitrations to be consolidated substantially involve commion questions of law or fact;
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitiator(s).

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
common question of law or fact whose presence is required if complete relief is to be accorded in atbitration, provided
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not
deseribed in the written consent.

§ 8.3.4.3 The Owner and Architect grant to any person ot entity made a party to an atbitration conducted under ths
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and
Architect under this Agreement.

§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement,

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make paymeniis to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Azchitect’s option, cause for suspension of
petformance of services under this Agreement, If the Architect elects to suspend services, the Architect shall give
seven days’ written notice to the Owner before suspending setvices. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
sexvices. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any
expenses incurred in the interruption and resumption of the Architect’s setvices. The Architect’s fees for the
remaining services and the time schedules shall be equitably adjusted,

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension, When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agresment by giving not less than seven days’ written notice,
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X § 9 4 E tbpl party may terminate this Agreement upon not less than seven days'* written notice should the other party

a 11 su ta'nUally to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination.

' § 9 5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the

Ownel s convenience and without cause,
x

3 § 9 6 In the eyent of telmmatlon not the fault of the Architect, the Architect ghall be compensated for services
~pelfom1ed prior to telmmatxon, Reimbursable Expenses incurred, and all costs attributable to termination, including

he costs attributable to the Architect’s termination of consultant agreements.

39,7 In addmon to any mounts paxd under Sectmn 9 6, if the Owner temlmates ﬂns Agxeement for 1ts convenience

3m1sdlctlon s chbwe of law rules. I the parhes have selected arbitration as the method of binding dispute resolution, the

Federa] Arbitration Act shall govem Section 8.3.

§ 10.3 The Owaer and Architect, 1espec(:wely, bind themselves, their agents, successozs, assighs and legal
representatives to this Agxeement Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project
if the lender agrees to assum the‘Owner s rights and obligations under this Agreement, including any payments due to
the Alchltect by the Owner prior to the assignment,

§ 104 If the OWD,GL 1equests the Architect to execute certificates or consents, the ploposed language of such
certificates or copgeuts shall be submltted to the Architect for review at least 14 days prior to the 1equested dates of
sxecution. The Architect shall not be mqulwu to execute certificates or consents that would lcqmrc 1m0wxcqge
services or responsibilities beyond the scope of this Agreetment.

i;\-.'s.~- ~

» ‘§ 10.5 Nothmg contamed in this Apreement shall create a contractual 1elat10nsh1p with, or a cause of action m favor
‘of, a third gamst either the Owner or Architeot.

§ 10.6 The Architect shall have no responsibility for the discovery, presence, handling, removal or disposal of, or
exposure of persons to, hazardous materials or toxic substances in any form at the Project site,

§ 10.7 The Architect shall have the right o include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials. However, the Architect’s materials shall not include
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information the Owner has identified in writing as confidential or proprietary, The Owner shall provide professional
credit for the Architect in the Owner’s prototional materials for the Project, This Section 10,7 shall survive the
termination of this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4,

§ 10.8 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions, If it is determined that any provision of the Agreement violates any law, ot is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to the
parties’ intentions and putposes in executing the Agreement.

ARTICLE 11 COMPENSATION
§ 111 Por the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as
follows:

1 Stipulated Sum — Lump Sum Fee of $76,000.00
(Insert amount) '

See attached Exhibit A"

.2 Percentage Basis
(Insert percentage value)

{ ) % of the Owner’s budget for the Cost of the Work, as calculated in accordance with Section 11,6,

3 Other
{Describe the method of compensation)

§ 11.2 For Supplemental Services identified in Section 4,1, the Owner shall compensate the Architect as follows:
(Insert amount of; or basis for, compensation, If necessary, list specific services to which particular methods of
compensation apply,)

See attached Exhibit "A"

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the
Owner shall compensate the Architect as follows:
(Insert amount of; or basis for, compensation.) _

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Section 11.2 or 11,3, shall be the amount invojced to the Architect plus  percent (%), or as follows:

§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work, the
campensation for each phase of services shall be as follows:

Master Plan Completion One Hundred  percent ( 100 %)
percent ( %)

(Row deleted) .
percent ( %)
‘Total Basic Compensation one hundred percent ( 100 %)
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§ 11,6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of

3 e@vzces shall be caloulated by multiplying the pet centages identified in this Article by the Owner's most recent
budget for the Cost of the Work, Compensation paid in previous progress payments shall not be adjusted based on
subsequent updates to the Owner’s budget for the Cost of the Work.

inlt.

Y § ‘H 6 1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not

constructed compensation for those portions of the Project shall be payable to the extent services are performed on

. :those portions, The Architect shall be entitled to compensation in accordance with this Agreement for all services

ormed whether or nb 'the Construction Phase is commenced.

§ 11 8 Compensanon for Retmbursable Expanses (See attached Exhibit "A")
S 11 8.1 Relmbursable Expenses are in addluon to compensatxon for Basic, Supplemental and Addmonal Services

§ M. 8 2 F or chnbursable Expenses the compensation shall be the expenses incwired by the Architect and the
Alchxtcct’s consultants plus 0 percent ( 0 %) of the expenses incutred. $108,225.00 (See attached Exhibit A"

§ 11 8 Payments to the Archltect t

An Lmnal payment of Zero' Dollars {3 0.00 ) shall be made upon execution of this Agleement and is the minimum
is Agreement It shall be credited to the Owner’s account in the final invoice.

§ '11 9.2 Progress Payments

§ 11.9.2.1 Unless othierwise agreed, paymentis for services shaii be made monthly in proportion to services petformed,
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid Sixty ( 60 ) days after

the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from
.i"tune to time at the principal place of business of the Architect,
.';(In

of ngthly or annual interest agreed upon.)

% CNIA

§ 11.9.2.2 The Owner shall not withhold amounts from the Avchitect’s compensation to impose a penalty or liquidated
damages on the Avchitect, or to offset sums requested by or paid to contractors for the cost of changes in the Work
unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.
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§ 11.9.2.3 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and services performed on
the basis of hourly rates shall be available to the Owner at mutually convenient times,

ARTICLE 12 SPECIAL TERMS AND GONDITIONS
Special terms and conditions that modify this Agreement are as follows;
(Include other terms and conditions applicable to this Agreement,)

| See attached Exhibit "A"

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architeet and
supersedes all prior negotiations, representations or agreements, either written or oral, This Agreement may be
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below;
AlA Document B104™-2017, Standard Abbreviated Form of Agreement Between Owner and
Avchitect

3 Exhibits:
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits identified
in Section 4.1,)

See attached Exhibit "A"
See attached Bxhibit "B’
St;e attached Bxhibit "C"

4 Other documents:
(List other documents, if any, including additional scopes of service forming part of the Agreement.)

~

This Agreement entered inte/as of lhe day and year first written pboye

Y CER N\,
OWRER (SI‘@;@) 1@5 / AFQ:;HITEC (Signature)
(et /C(‘ﬁ Sykd 8. Abtas AIA

(Printed ntmie and title) (Printed name, title, and license number, if required)
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Exhibit “A”
Brecksville-Broadview Heights Campus Master Planning Scope of Work
March 8th, 2024 :

Scope of Work

This work includes developing an overall campus, athletic and transportation master plan for the Brecks-
ville-Broadview Heights City School District, Our overall doal is to create an outstanding campus atmosphere
that completely integrates transportation, athletics, and parking facilities with the existing and proposed school
facilities. This plan will accommodate future growth on the campus and study the overall entry and theming

throughout the campus.

1) Eacility Assessment Updates
High School;

» We will review all existing information and facility assessment reports for the high school. Conduct
a comprehensive assessment of the current condition of the high school, encompassing an analysis
of student capacity and exploring potential strategles for integrating the high school with additional
grade reconfiguration for long-term utilization of the high school premises. This assessment will entail
a detailed examination of the physical infrastructure of the high school, Subsequently, present a range
of strategic options for consideration, taking into account factors such as infrastructure optimization,
educational program alignment, and operational efficiency. These options will serve as a foundation for
informed decision-making regarding the sustainable utilization of the high school facility presently and
in the future.

Middle School:
‘We will review all existing information and assessments reports and update as needed. Conduct

a thorough evaluation and update of the existing middle school infrastructure, adhering to the Ohio
Facilities Construction Commission’s (OFCC) cost guidelines spanning categories A through W. This
assessment will focus on preserving and enhancing the auditorium while considering potential recon-
figurations/renovations/or additions for the rest of the middle school facilities. Recommend future uses
for both the middle school and the auditorium, emphasizing the importance of retaining the auditorium
within any proposed masterplans. Develop multiple planning options for BBHS board to review and dis-
cuss, ensuring that each option priotitizes the preservation and integration of the auditorium while also
addressing broader infrastructure and educational program needs,

Hilton Elementary School:
+ AVG will review existing information regarding Hilton Elementary school and update the information as
needed. Evaluate the current state of the elementary school facllities in accordance with state stan-
dards. Provide insightful recommendations based on these assessments to inform decision-making
regarding the future of the Hilton school facllity.

2) Board of Education

*We will review existing information for the Board of Education building and conduct a capacity study for
the consolidation of board spaces if possible as it relates to the final Master Plan option.
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3) Athletic Facilities:
Inventory and Analysis:

. Inventory existing Brecksville-Broadview Heights Athletic Campus
0 Work closely with the transportation consultant and thoroughly review the
traffic study for Mill Road.
o Analyze their evaluation of the current bus and car drop-off situation,
. Utilize the site survey being prepared for campus.
o Review topographic and utility limitations.
. Review any previous planning efforts,
. Evaluation of existing field conditions.

(A} Stadium
Review all stadium related spaces including the following:
(a) Stadium access — Main entrance/Plazas (Gathering space)
(b) Parking lots
(c) Fieldhouse (Concession, Rest Rooms, Locker Rooms, Storage), Fences/Gates, stc.
(d) Stadium seating Home/Visitor
(e) Lighting/Score Board/Sound System, ete,
(B) Softball/Baseball Stadium
(a) Options for Baseball/Softball Field (layout)
(b) Concession/Rest Rooms
(c) Parking
(C) Practice Fields
(a) Option for Potential Practice Field locations

4) Roads and Driveway & Parking: (Traffic Engineers Input
Way Finding .
Driveway Calming Concepts
Signalization Solutions
Separation ~ Buses/Parents/Students

5) Process:
+*AVG and our Consultants will have an initial meeting with a Core group of School Administrators.
Once we have completed our information gathering on-site and the review of previous studies provided
by the district, we plan to prepare up to three (3) concepts for the district’s review and feedback.
« Following the feedback of the initial concepts, we will update these concepts and discuss areas within
the campus requiring additional feedback. Once the school identifies the Core group of Community
Stakeholders, presentations will be made to the group. We will compile these results and follow-up with
the Core group of School Administrators reviewing the results,
* Following those comments, we will reassess the concepts and then work toward an accepted Master
Plan and summary of probable cost.

6) Deliverables:.
Qur dehverables are as follows:

Final Master Plan (Includes Campus Site Plan and Facilities Layout Plan)

+ Phasing Plan of Campus Improvements

« Schematic Level Floor Plan for buildings affected by the Master Plan including the
Fieldhouse, Middle School and Board Office, etc.

* Probable Cost Analysis

* Colored Site Plan
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7) Schedule;
After authorization, we would be prepared to proceed with the Master Planning effort once
the survey and initial traffic analysis is prepared. We would need approximately sixteen to
eighteenh weeks to finish this effort.

8) Fee:
We propose to provide the work described above for the following Lump Sum fee of
$76,000.00.

$) Billing:
AVG will bill the Brecksville-Broadview Heights City Schools on a monthly basis for the
Master Planning services,

10) Reimbursables:

For reimbursable expenses, the compensation shall be the expenses incurred by the
Architect (and the Consultant) at the direct cost incurred. A Lump Sum of $108,225.00 for
reimbursables will be invoiced after the completion of the services provided below:

+  Traffic Study (TranSystems) - $46,925.00 (See attached)

+  Site Survey (Lewis Land Professionals) - $58,300,00 (See attached)

.»  Printing, Reproduction, Plots, Scanning documents - $3,000.00 (Estimated)

*  Geotechnical Services (To be determined)

11) Services not included in our proposal — if needed proposal will be provided:
+  Exploratory excavation and investigative demolition (if required)
»  Roof system coring/sampling (if required)
*  Wetland study (if required)
«  Phase | & Il Environmental Investigation and Mitigation (if required)
»  Hazardous material consultant report (if required)
»  Construction testing (if required)
+  Geotechnical services (if required)
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